
S. 228th St. Grade Separation at Union
Pacific Railroad - Pier 2 Bridge Shaft
Construction
 
Bid Opening:  July 12, 2016, 11:00 AM SB Structures, LLC Condon-Johnson & Associates Engineer's Estimate
 PO Box 68847 9012 S. 208th St. Mark Madfai
 Seattle, WA  98168 Kent, WA  98031  

 
TOTAL $912,323.00 $1,087,481.00 $975,254.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET

1000 Mobilization 1 LS 222,000.00 $222,000.00 103,000.00 $103,000.00 89,000.00 $89,000.00
1005 Clearing & Grubbing 1 LS 500.00 $500.00 5,000.00 $5,000.00 10,000.00 $10,000.00
1010 Remove Existing Asphalt Concrete Pavement 140 SY 30.00 $4,200.00 96.00 $13,440.00 15.00 $2,100.00
1025 Remove Cement Concrete Curb & Gutter 40 LF 25.00 $1,000.00 42.00 $1,680.00 12.00 $480.00
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Markings
1 LS 500.00 $500.00 1,000.00 $1,000.00 1,000.00 $1,000.00

1050 Saw Cut Existing Asphalt Concrete Pavement 100 LF 8.00 $800.00 2.00 $200.00 5.00 $500.00
1055 Saw Cut Existing Cement Concrete Pavement Curb & 

Gutter
6 LF 40.00 $240.00 20.00 $120.00 10.00 $60.00

1060 Roadway Excavation Incl. Haul 52 CY 50.00 $2,600.00 45.00 $2,340.00 25.00 $1,300.00
1085 Crushed Surfacing Base Course, 1-1/4" Minus 130 TON 40.00 $5,200.00 50.00 $6,500.00 40.00 $5,200.00
1095 HMA Class 1/2", PG 64-22 60 TON 250.00 $15,000.00 172.00 $10,320.00 120.00 $7,200.00
1125 Hot Plant Mix for Temporary Pavement Patch 30 TON 250.00 $7,500.00 172.00 $5,160.00 135.00 $4,050.00
1205 Cement Concrete Curb & Gutter 40 LF 60.00 $2,400.00 46.00 $1,840.00 20.00 $800.00
1210 Remove, Salvage & Reinstall Signal Mast Arm 1 LS 8,750.00 $8,750.00 7,862.00 $7,862.00 4,000.00 $4,000.00
1270 Temporary Security Fencing 550 LF 6.00 $3,300.00 3.10 $1,705.00 10.00 $5,500.00
1315 Pothole Utilities 10 EA 600.00 $6,000.00 600.00 $6,000.00 550.00 $5,500.00
1320 Project Sign Installation 2 EA 500.00 $1,000.00 900.00 $1,800.00 400.00 $800.00
1355 Minor Changes 1 CALC 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

SCHEDULE I TOTAL $290,990.00 $177,967.00 $147,490.00
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SCHEDULE V: TRAFFIC CONTROL

5005 Traffic Control Labor 600 HR 51.50 $30,900.00 53.21 $31,926.00 45.00 $27,000.00
5010 Construction Signs Class A 40 SF 35.00 $1,400.00 50.00 $2,000.00 25.00 $1,000.00
5015 Traffic Control Supervisor 200 HR 75.00 $15,000.00 66.20 $13,240.00 55.00 $11,000.00
5020 Temporary Traffic Control Devices 1 LS 5,000.00 $5,000.00 8,000.00 $8,000.00 15,000.00 $15,000.00
5030 Portable Changeable Message Sign (PCMS) 210 DAY 75.00 $15,750.00 110.00 $23,100.00 75.00 $15,750.00
5101 Raised Pavement Marker Type 1W 0.4 HUND 600.00 $240.00 1,500.00 $600.00 750.00 $300.00
5103 Raised Pavement Marker Type 2W 0.1 HUND 600.00 $60.00 1,500.00 $150.00 750.00 $75.00
5105 Raised Pavement Marker Type 1Y 1.2 HUND 600.00 $720.00 1,500.00 $1,800.00 750.00 $900.00
5108 Raised Pavement Marker Type 2YY 0.2 HUND 600.00 $120.00 1,500.00 $300.00 750.00 $150.00
5115 24" Plastic Stop Line 48 LF 10.00 $480.00 10.00 $480.00 12.00 $576.00
5120 Plastic Crosswalk Line 176 SF 8.00 $1,408.00 10.00 $1,760.00 6.00 $1,056.00

SCHEDULE V TOTAL $71,078.00 $83,356.00 $72,807.00

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7010 Straw Wattle 250 LF 10.00 $2,500.00 15.00 $3,750.00 5.00 $1,250.00
7015 Inlet Protection 4 EA 125.00 $500.00 80.00 $320.00 100.00 $400.00
7020 Filter Fabric Fence 250 LF 8.00 $2,000.00 6.00 $1,500.00 7.00 $1,750.00
7025 Clear Plastic Covering 100 SY 5.00 $500.00 1.00 $100.00 4.00 $400.00
7030 ESC Lead 150 HR 1.00 $150.00 100.00 $15,000.00 90.00 $13,500.00
7040 Street Cleaning 100 HR 140.00 $14,000.00 180.00 $18,000.00 125.00 $12,500.00
7075 SPCC Plan 1 LS 13,000.00 $13,000.00 1,000.00 $1,000.00 10,000.00 $10,000.00

 
SCHEDULE VII TOTAL $32,650.00 $39,670.00 $39,800.00
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SCHEDULE IX: BRIDGE SHAFT INSTALLATION

9015 Soil Excavation for Shaft Including Haul 409 CY 300.00 $122,700.00 1,061.00 $433,949.00 550.00 $224,950.00
9020 Furnishing & Placing Temporary Casing for 8.2 Foot 

Diameter Shaft
201 LF 295.00 $59,295.00 20.00 $4,020.00 300.00 $60,300.00

9025 Furnising Permanent Casing for 8.2 Foot Diameter 
Shaft

41 LF 535.00 $21,935.00 421.00 $17,261.00 600.00 $24,600.00

9027 Placing Permanent Casing for 8.2 Foot Diameter Shaft 3 EA 1,100.00 $3,300.00 4,900.00 $14,700.00 1,000.00 $3,000.00

9030 Concrete Class 4000P for Shaft 332 CY 250.00 $83,000.00 289.00 $95,948.00 450.00 $149,400.00
9035 St. Reinf. Bar for Shaft 93,900 LB 1.05 $98,595.00 1.08 $101,412.00 1.35 $126,765.00
9040 CSL Access Tube 1,656 LF 10.00 $16,560.00 8.00 $13,248.00 12.00 $19,872.00
9045 CSL Test 3 EA 2,500.00 $7,500.00 1,000.00 $3,000.00 1,500.00 $4,500.00
9047 Gravel Backfill for Drains 59 CY 80.00 $4,720.00 50.00 $2,950.00 30.00 $1,770.00
9050 Removing Shaft Obstructions 1 FA 100,000.00 $100,000.00 100,000.00 $100,000.00 100,000.00 $100,000.00

 
SCHEDULE IX TOTAL $517,605.00 $786,488.00 $715,157.00

SUMMARY:  
SCHEDULE I TOTAL $290,990.00 $177,967.00 $147,490.00
SCHEDULE II TOTAL $71,078.00 $83,356.00 $72,807.00
SCHEDULE III TOTAL $32,650.00 $39,670.00 $39,800.00
SCHEDULE IV TOTAL $517,605.00 $786,488.00 $715,157.00

CONSTRUCTION CONTRACT TOTAL $912,323.00 $1,087,481.00 $975,254.00


